STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 19

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

05/ 29/ 03
07-4J3204

07-LA-5-82.0/85.8

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

511, 266.

567, 778.

665, 120.

675, 929.

708, 395.

Bl D

SUMMARY

IN LOS ANGELES COUNTY ABOUT 50 KM
NORTH OF SANTA CLARI TA AT VARI QUS

LOCATI ONS

REPAI R SLOPE EROSI ON

HA42
400, 000. 00
Bl DDER | D

16 2
00 6
00 3
50 5
00 7

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

AMOUNT OVER 111, 266. 16

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
06/ 02/ 03
CONTRACT CODE 'O '
21 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
45

PERCENT OVER EST 27. 82

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BERYL LOCKHART ENTERPRI SES

11360 GOSS STREET
SUN VALLEY CA 91352

P P C CONSTRUCTI ON | NC

336 N CENTRAL AVE STE 10A
GLENDALE CA 91203

BUSO CONSTRUCTORS | NC

14700 FI RESTONE BL STE 103
LA M RADA CA 90638

CALEX ENG NEERI NG COVPANY

32651 N PINE ST
NEWHALL CA 91321

SOUTHWEST GENERAL ENG NEERI NG
I NC

3625 PLACENTI A LANE

RI VERSI DE CA 92501

FAX

FAX

FAX

FAX

FAX

818 504-9577
00283110
818 504-4916

818 662- 8040
00772981
818 662- 8060

714 739-8181
00609802
714 739-8180

661 254-1866
00804118
661 259-9183

909 781-4303
00762752
909 781-2774

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

CC PREF CLAI MED



07-433204
07-LA-5-82
05/ 29/ 03

846, 885. 00

891, 200. 00

1

4

A P ENG NEERI NG CORPCRATI ON

1271 COLUMBI A AVENUE SUl TE 10
RI VERSI DE CA 92507

A AND R CONSTRUCTI ON CORP

11733 CASTI LLO LANE
NORTHRI DGE CA 91326

909 686-2512
00723018
FAX 909 686- 3845

818 366-5626
00691943
FAX 818 831-2090

Bl D245
PAGE 2
06/ 02/ 03
SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS



07-433204 Bl D245

07-LA-5-82 PAGE 3

05/ 29/ 03 06/ 02/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE ASPHALT DI KE
2788 VENTURE DRI VE
LI NCOLN CA 95648

GLOBAL ENVI RONMENTAL PREPARE STORM WATER POLLUTI ON PLAN
P O BOX 8068
FOUNTAI N VALLEY CA

J AND M LAND RESTCORATI ON LANDSCAPI NG
1640 JAVES ROAD
BAKERSFI ELD CA 93308

SUPERI OR GUNI TE SHOTCRETE
12306 VAN NUYS BLVD
LAKEVI EW TERRACE CA 91342

UNI TED RENTALS H GHWAY TECHNOLOGY K RAIL AND CRASH CUSHI ON
10999 NARDO STREET
VENTURA CA 93003

W C C CONSTRUCTORS CONSTRUCTI ON AREA SI GNS
P O BOX 1480
LUCERNE VALLEY CA 92356

VWESTERN PAVI NG REPLACE M SCELLANEQUS AREAS AND ASPHALT CONCRETE
15533 EAST ARROW HI GHWAY
| RW NDALE CA 91706



07-433204 Bl D245

07-LA-5-82 PAGE 4

05/ 29/ 03 06/ 02/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 EAGLE SHOTCRETE SHOTCRETE
SANTA CLARI TA CA

POPULAR PAVER ASPHALT
LONG BEACH CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 J AND M LAND RESTCORATI ON | TEM5 14 THRU 16
BAKERSFI ELD CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 A C DI KE COVPANY PLACE ASPHALT CONCRETE DI KE
2788 VENTURE DR
LI NCOLN CA 95648

AUSTI N ENTERPRI SE BARRI CADE AND CHANNELI ZER
1536 CALLOWAY DR
BAKERSFI ELD CA 93312

GLOBAL ENVI RONMENTAL NETWORK | NC TRAFFI C CONTROL AND SI GNS ( PARTI AL)
P O BOX 8068

FOUNTAI N VALLEY CA 92728

J AND M LAND RESTORATI ON FI BER ROLLS, COWVPOST AND SEEDI NG

1640 JAMES ROAD
BAKERSFI ELD CA 93308

UNI TED RENTALS H GHWAY TECHNOLOG ES K RAI L AND CRASH CUSI ONS
10999 NARDO ST
VENTURA CA 93003

CONTI NUED ON NEXT PAGE



07-433204 Bl D245

07-LA-5-82 PAGE 5

05/ 29/ 03 06/ 02/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 VWESTERN PAVI NG ASPHALT CONCRETE
15533 E ARROW HI GHWAY
| RW NDALE CA 91706

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 GLOBAL ENVI RONMENTAL NETWORK | NC ITEM5S 1, 3 AND 4
FOUNTAI N VALLEY CA
SULLY M LLER I NC I TEMS 17 THRU 19
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY | TEM 19
LI NCOLN CA
K R C SAFETY COVPANY | NC | TEM 3
VI SALI A CA
SAMS EQUI PMENT AND SUPPLI ES RENTAL EQUI PMENT AND MATERI ALS
FRESNO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APCO | TEM 19
GOSHEN CA

CONTI NUED ON NEXT PAGE



07-433204 Bl D245

07-LA-5-82 PAGE 6

05/ 29/ 03 06/ 02/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 GLOBAL ENVI RONMENTAL NETWORK | TEM 4
FOUNTAI N VALLEY CA
J AND M LAND RESTORATI ON | NC I TEMS 6, 14 AND 15
BAKERSFI ELD CA
R P BARRI CADE I TEM5S 3 THRU 8
NEVBURY PARK CA
VALLEY CONCRETE PLACI NG I NC | TEM 12 ( PORTI ON)
SYLMAR CA
WESTERN PAVI NG CONTRACTORS | TEM5 17 AND 18

| RW NDALE CA



07-433204 Bl D245

07- LA-5- 82 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 29/ 03 06/ 02/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 13, 850. 00* 13, 850. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 16, 000. 00* 16, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2,195. 00* 2,195. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
5 (S) 120120 TYPE 111 BARRI CADE EA 6 200. 00 1, 200. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 120 23. 50 2, 820. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,130 54. 96 62, 104. 80
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 140 180. 00 25, 200. 00
9 150806 REMOVE Pl PE M 17 29. 413 500. 02
10 152438 ADJUST FRAVE AND COVER TO GRADE EA 3 1, 000. 00 3, 000. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 52, 000. 00* 52, 000. 00
12 198001 | MPORTED BORROW VB 360 46. 806 16, 850. 16
13 (S) 200002 ROADSI DE CLEARI NG LS LUMP SUM 5, 500. 00* 5, 500. 00
14 (S) 203021 FI BER ROLLS M 150 15. 00 2, 250. 00
15 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 14 265. 00 3, 710. 00
16 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 9 44. 445 400. 01
17 390103 ASPHALT CONCRETE ( TYPE B) TONN 360 62. 00 22, 320. 00
18 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 2, 500 5. 50 13, 750. 00
AREA)
19 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 240 32.514 7,803. 36
20 698091 300 MM ALTERNATI VE Pl PE DOWKDRAI N M 17 88. 236 1, 500. 01
21 (F) 721810 SLOPE PAVI NG ( CONCRETE) M2 6, 120 38.94 238, 312. 80

TOTAL 511, 266. 16



| TEM
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9

07-433204
07-LA-5-82
05/ 29/ 03

.75
.00
.15

288558. 00
567, 778. 00

SUMMARY

OF

.00
.00
.00
.00

REMA

373320.
665, 120. 00

FOURTH

Bl D AMOUNT
4, 200. 00* 4200
26, 500. 00* 26500
6, 500. 00* 6500
42, 700. 00* 42700
315. 00 1890
52. 00 6240
63. 70 71981
195. 00 27300
97. 00 1649
1, 200. 00 3600
8, 000. 00* 8000
48. 00 17280
1, 350. 00* 1350
18. 50 2775
288. 00 4032
48. 50 436
71. 60 25776
6. 00 15000
20. 00 4800
360. 00 6120
65. 00 397800.
675, 929. 50

Bl D245
PAGE 8
06/ 02/ 03
FI FTH
BI D AMOUNT
5, 000. 00* 5000
9, 000. 00* 9000
6, 000. 00* 6000
65, 000. 00* 65000
100. 00 600
30. 00 3600
88. 00 99440
160. 00 22400
75. 00 1275
150. 00 450
9, 000. 00* 9000
100. 00 36000
2, 000. 00* 2000
12. 00 1800
560. 00 7840
650. 00 5850
50. 00 18000
11. 00 27500
20. 00 4800
200. 00 3400
62. 00 379440.
708, 395. 00



07-433204 Bl D245

07-LA-5-82 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
05/ 29/ 03 06/ 02/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 1, 000. 00* 1000. 00 5, 000. 00* 5000. 00
2 2, 500. 00* 2500. 00 10, 000. 00~ 10000. 00
3 6, 250. 00* 6250. 00 8, 000. 00* 8000. 00
4 15, 000. 00~ 15000. 00 60, 000. 00* 60000. 00
5 70. 00 420. 00 150. 00 900. 00
6 30. 00 3600. 00 40. 00 4800. 00
7 40. 00 45200. 00 60. 00 67800. 00
8 200. 00 28000. 00 250. 00 35000. 00
9 50. 00 850. 00 100. 00 1700. 00
10 1, 000. 00 3000. 00 1, 000. 00 3000. 00
11 5, 000. 00* 5000. 00 6, 000. 00* 6000. 00
12 50. 00 18000. 00 100. 00 36000. 00
13 8, 000. 00* 8000. 00 1, 000. 00* 1000. 00
14 20. 00 3000. 00 20. 00 3000. 00
15 350. 00 4900. 00 400. 00 5600. 00
16 100. 00 900. 00 100. 00 900. 00
17 90. 00 32400. 00 80. 00 28800. 00
18 20. 00 50000. 00 10. 00 25000. 00
19 24. 00 5760. 00 20. 50 4920. 00
20 65. 00 1105. 00 500. 00 8500. 00
21 100. 00 612000. 00 94. 00 575280. 00
TOT 846, 885. 00 891, 200. 00



